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CROOKSTON FLOOD CONTROL - STAGE 2
CROOKSTON, MINNESOTA

DACW37-02-B-0011

BIDDING SCHEDULE GOVERNMENT GORDON DAVIDSON WAGNER WANZEK (
ESTIMATE CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION PR
BASIC ITEMS
ITEM EST UNIT UNIT UNIT UNIT UNIT UNIT
NO.| DESCRIPTION QTY [UNIT |PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
0001 |Pre-Construction Damage Survey 1.00 LS 21327.00) 21,327.00 70000.00 70,000.00 10000.00 10,000.00 400000.00) 400,000.00 8000.00 8,000.00 29244.00|
CUTOFF CHANNEL NO. 3
0002|Demolition 1.00 LS 2804.00 2,804.00 | 20000.00 20,000.00 5000.00 5,000.00 28000.00 28,000.00 2052.00 2,052.00 31390.00
0003|Clearing & Grubbing 1.00 LS 4391.00 4,391.00 | 17000.00 17,000.00 | 20000.00 20,000.00 10200.00 10,200.00 60000.00 60,000.00 34084.00
0004 |Stripping 3100.00 cy 1.93 5,983.00 2.50 7,750.00 3.00 9,300.00 3.00 9,300.00 1.01 3,131.00 2.30
0005 Common Excavalion dkk ek ek ek dkk dkk dkk ek ek ok ek ek ek
AA|First 84,000 CY 84000.00 | CY 2.53 212,520.00 2.50 210,000.00 2.40 201,600.00 2.70 226,800.00 1.20 100,800.00 2.10
AB|Over 84,000 CY 14000.00 | CY 3.76 52,640.00 2.75 38,500.00 2.40 33,600.00 2.50 35,000.00 1.20 16,800.00 2.10
0006 TOp SOI' dkk ek ek ek ek ek dkk ek ek ok ek ek ek
AA|Salvaged 3075.00 cy 3.71 11,408.25 2.50 7,687.50 450 13,837.50 2.28 7,011.00 1.22 3,751.50 4.40
AB|Borrow 25.00 cy 23.11 577.75 20.00 500.00 20.00 500.00 20.00 500.00 456 114.00 12.60
0007|Seeding Mixture Class 3 5.60 ACRE 2057.50 11,522.00 3971.00 22,237.60 2000.00 11,200.00 2200.00 12,320.00 2497.17 13,984.15 4098.00
0008 Rlprap ok ek ek ek ok ok ok ek ek k. ek ek ek
AA|First 9352 Tons 9352.00 | TONS 36.92 345,275.84 26.00 243,152.00 25.00 233,800.00 25.00 233,800.00 28.02 262,043.04 31.50,
AB|Over 9352 Tons 1651.00 | TONS 36.92 60,954.92 26.00 42,926.00 25.00 41,275.00 27.50 45,402.50 28.02 46,261.02 31.50,
0009 |Bedding 1310.00 cy 36.81 48,221.10 7.50 9,825.00 20.00 26,200.00 25.00 32,750.00 29.58 38,749.80 42,00,
0010|Granular Fill 1445.00 cY 17.82 25,749.90 6.50 9,392.50 15.00 21,675.00 15.00 21,675.00 11.95 17,267.75 19.20
0011 |Geotextile Filter 9815.00 sY 1.33 13,053.95 1.00 9,815.00 2.00 19,630.00 1.10 10,796.50 1.15 11,287.25 1.00
0012]|Impervious Fill 317.00 cY 3.57 1,131.69 5.00 1,585.00 7.20 2,282.40 10.00 3,170.00 5.70 1,806.90 5.00
0013|Bonds 1.00 LS 11673.00 11,673.00 | 10000.00 10,000.00 6000.00 6,000.00 10000.00 10,000.00 5016.00 5,016.00 5000.00
TOTAL BASICITEMS 829,233.40 720,370.60 655,899.90 1,086,725.00 591,064.41
THORNDALE OPTION
0014 |Stripping 1025.00 cy 2.61 2,675.25 2.00 2,050.00 3.00 3,075.00 3.00 3,075.00 1.06 1,086.50 8.10
0015 TOpSO“ Kkk Fkk Fkk Fkk Kkk Kkk Kkk Fkk Fkk Kkk Fkk Fkk Fkk
AA|Salvaged 415.00 cy 3.71 1,539.65 2.50 1,037.50 6.00 2,490.00 3.00 1,245.00 1.22 506.30 7.60
AB|Borrow 1250.00 cy 23.11 28,887.50 5.00 6,250.00 6.00 7,500.00 10.00 12,500.00 1.48 1,850.00 12.00
0016 |Seeding Mixture Class 2 3.09 ACRE 1943.00 6,003.87 1100.00 3,399.00 2000.00 6,180.00 1980.00 6,118.20 1668.96 5,157.09 1135.20
0017 |mperViOUS F||| Kkk Fkk Fkk Fkk Kkk Kkk Kkk Fkk Fkk Kkk Fkk Fkk Fkk
AA|First 910 CY 910.00 cy 3.49 3,175.90 5.00 4,550.00 6.00 5,460.00 4.00 3,640.00 5.70 5,187.00 3.30
AB|Over 910 CY 390.00 cy 3.49 1,361.10 5.00 1,950.00 6.00 2,340.00 4.00 1,560.00 5.70 2,223.00 3.30
0018|Aggregate Base Class 5 523.00 cy 18.51 9,680.73 10.00 5,230.00 16.00 8,368.00 13.50 7,060.50 13.52 7,070.96 26.70
0019|Headwalls w/Flap Valves 1.00 LS 18439.00 18,439.00 [ 20000.00 20,000.00 | 15000.00 15,000.00 19000.00! 19,000.00 16680.57 16,680.57 27184.00
0020|Gate Valve & Box, 4" 1.00 EA 517.29 517.29 900.00 900.00 1000.00 1,000.00 1400.00 1,400.00 2511.88 2,511.88 5543.00
0021|Removable Bollards 3.00 EA 955.00! 2,865.00 1000.00 3,000.00 1000.00 3,000.00 500.00 1,500.00 1185.60 3,556.80 1212.00
0022|Bonds 1.00 LS 1879.00 1,879.00 700.00 700.00 5000.00 5,000.00 600.00 600.00 410.40 410.40 500.00,
TOTAL THORNDALE OPTION 77,024.29 49,066.50 59,413.00 57,698.70 46,240.50
WOODSADDITION OPTION
0023|Demolition 1.00 LS 60144.00) 60,144.00 [ 27000.00 27,000.00 | 100000.00 100,000.00 71000.00 71,000.00 [ 100000.00 100,000.00 191897.00
0024 |Clearing and Grubbing 1.00 LS 38546.00 38,546.00 | 240000.00 240,000.00 | 168000.00 168,000.00 [ 101500.00 101,500.00 | 160000.00 160,000.00 147979.00
0025 |Stripping 14240.00 | CY 2.94 41,865.60 2.00 28,480.00 2.40 34,176.00 2.00 28,480.00 1.22 17,372.80 1.80)
0026 COmmOn EXCaVaﬁOn Kkk Fkk Fkk Fkk Kkk Kkk Kkk Fkk Fkk Kkk Fkk Fkk Fkk
AA|First 19550 CY 19550.00 | CY 2.38 46,529.00 250 48,875.00 2.40 46,920.00 4.00) 78,200.00 1.47 28,738.50 2.30
AB|Over 19550 CY 3450.00 cy 2.34 8,073.00 2.50 8,625.00 4.00 13,800.00 4.00) 13,800.00 1.47 5,071.50 2.30
0027|Topsoil Hkk ok ok ok Hkk Hkk Hkk ok ok Hkk ok ok ok
AA|Salvaged 3900.00 cy 3.71 14,469.00 2.50 9,750.00 4.00 15,600.00 2.00 7,800.00 1.37 5,343.00 4.30
AB|Borrowed 11593.00 | CY 23.11 267,914.23 4.50 52,168.50 6.00 69,558.00 10.00 115,930.00 456 52,864.08 8.30
0028|Seeding Mixture Class 1 14.80 ACRE 1712.50 25,345.00 1100.00 16,280.00 2000.00 29,600.00 1980.00 29,304.00 1370.28 20,280.14 1135.00
0029 |Seeding Mixture Class 2 4.80 ACRE | 1943.00 9,326.40 | 1100.00 5,280.00 | 1200.00 5,760.00 | 1980.00 9,504.00 1851.08 8,885.18 | 113500
GOVERNMENT GORDON DAVIDSON WAGNER WANZEK (



CLAY HARVEY SAND KGM NODAK
:0ODUCTS & GRAVEL CONTRACTORS CONTRACTORS
UNIT UNIT UNIT DIFF BETWEEN % ABOVE OR
AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT GORDON & GOV'T BELOW HIGH BID LOW BID AVG BID
29,244.00 35000.00] 35,000.00 60000.00] 60,000.00 45000.00 45,000.00 48,673.00 228.22% 400,000.00; 8,000.00 75,396.78
0.00 -
0.00 -
31,390.00 25000.00 25,000.00 37000.00 37,000.00 23500.00 23,500.00 17,196.00 613.27% 37,000.00 2,052.00 19,416.22
34,084.00 35000.00 35,000.00 40200.00 40,200.00 37000.00 37,000.00 12,609.00 287.16% 60,000.00 10,200.00 28,652.78
7,130.00 2.00 6,200.00 4.00 12,400.00 1.60 4,960.00 1,767.00 29.53% 12,400.00 3,131.00 7,350.44
176,400.00 4.00 336,000.00 3.28 275,520.00 3.85 323,400.00 -2,520.00 -1.19%! 336,000.00; 100,800.00 229,226.67 |
29,400.00 4.00 56,000.00 3.50 49,000.00 3.85 53,900.00 -14,140.00! -26.86% 56,000.00 16,800.00 40,537.78 |
13,530.00 4.00 12,300.00 4.28 13,161.00 220 6,765.00 -3,720.75 -32.61% 13,837.50 3,751.50 9,939.08
315.00 10.00 250.00 20.00 500.00 8.00 200.00 -77.75 -13.46% 500.00 114.00 384.08
22,948.80 1800.00 10,080.00 2190.50! 12,266.80 3900.00! 21,840.00 10,715.60 93.00%! 22,948.80 10,080.00 15,377.71
294,588.00 30.00 280,560.00 27.00 252,504.00 27.00 252,504.00 -102,123.84 -29.58% 294,588.00; 233,800.00 266,469.65
52,006.50 30.00 49,530.00 27.50 45,402.50 26.00 42,926.00 -18,028.92 -29.58% 52,006.50 41,275.00 47,409.38
55,020.00 29.00 37,990.00 20.00 26,200.00 24.00 31,440.00 -38,396.10! -79.63% 55,020.00 9,825.00 34,043.99
27,744.00 18.00 26,010.00 18.00! 26,010.00 18.00! 26,010.00 -16,357.40 -63.52% 27,744.00 9,392.50 22,392.68
9,815.00 2.00 19,630.00 1.10 10,796.50 2.00 19,630.00 -3,238.95 -24.81% 19,630.00 9,815.00 13,828.24
1,585.00 6.00 1,902.00 8.50 2,694.50 6.00 1,902.00 453.31 40.06%! 3,170.00 1,585.00 2,006.61
5,000.00 6000.00 6,000.00 24000.00 24,000.00 5000.00! 5,000.00 -1,673.00 -14.33% 24,000.00 5,000.00 9,187.67
790,200.30 937,452.00 887,655.30 895,977.00 -108,862.80 -13.13% 1,086,725.00 591,064.41 821,619.77
8,302.50 3.00 3,075.00 2.00 2,050.00 1.65 1,691.25 -625.25! -23.37% 8,302.50 1,086.50 3,008.94
ok ok ok ok ok ok ok ok ok ok ok ok
3,154.00 4.00 1,660.00 3.00 1,245.00 220 913.00 -502.15! -32.61% 3,154.00 506.30 1,532.27
15,000.00 8.00 10,000.00 10.00! 12,500.00 8.00 10,000.00 -22,637.50! -78.36% 15,000.00 1,850.00 11,609.72
3,507.77 2400.00 7,416.00 1500.00 4,635.00 1080.00 3,337.20 -2,604.87 -43.39% 7,416.00 3,337.20 5,083.79
ok ok ok ok ok ok ok ok ok ok ok ok
3,003.00 5.00 4,550.00 10.00! 9,100.00 5.00 4,550.00 1,374.10 43.27%! 9,100.00 3,003.00 4,801.77
1,287.00 5.00 1,950.00 10.00! 3,900.00 5.00 1,950.00 588.90 43.27%! 3,900.00 1,287.00 2,057.90
13,964.10 18.00 9,414.00 10.50! 5,491.50 18.00! 9,414.00 -4,450.73 -45.98% 13,964.10 5,230.00 8,410.42
27,184.00 9000.00 9,000.00 21000.00 21,000.00 32200.00 32,200.00 1,561.00; 8.47% 32,200.00 9,000.00 19,833.73
5,543.00 1000.00 1,000.00 1800.00 1,800.00 1950.00 1,950.00 382.71 73.98% 5,543.00 900.00 1,846.91
3,636.00 900.00 2,700.00 2000.00! 6,000.00 900.00 2,700.00 135.00 4.71% 6,000.00! 1,500.00 3,217.53
500.00 2000.00 2,000.00 2000.00! 2,000.00 3000.00! 3,000.00 -1,179.00 -62.75% 5,000.00 410.40 1,787.71
85,081.37 52,765.00 69,721.50 71,705.45 -27,957.79 -36.30% 85,081.37 46,240.50 63,190.70
191,897.00 80000.00| 80,000.00 25000.00] 25,000.00 88000.00] 88,000.00 -33,144.00 -55.11% 191,897.00 25,000.00 82,560.11
147,979.00 55000.00 55,000.00 196800.00 196,800.00 50000.00] 50,000.00 201,454.00; 522.63% 240,000.00; 50,000.00 128,647.22
25,632.00 3.00 42,720.00 3.54 50,409.60 2.00 28,480.00 -13,385.60! -31.97% 50,409.60 17,372.80 33,068.44
ok ok ok ok ok ok ok ok ok ok ok ok
44,965.00 4.00 78,200.00 3.54 69,207.00 3.50 68,425.00 2,346.00 5.04% 78,200.00 28,738.50 56,673.28 |
7,935.00 4.00 13,800.00 5.54, 19,113.00 3.50, 12,075.00 552.00 6.84% 19,113.00 5,071.50 11,365.83 |
16,770.00 3.00 11,700.00 4.50 17,550.00 2.20, 8,580.00 -4,719.00 -32.61% 17,550.00 5,343.00 11,951.33
96,221.90 8.00 92,744.00 4.50 52,168.50 4.00 46,372.00 -215,745.73 -80.53% 115,930.00 46,372.00 93,993.47
16,798.00 2400.00 35,520.00 1225.00 18,130.00 1080.00, 15,984.00 -9,065.00 -35.77% 35,520.00 15,984.00 23,026.79
5,448.00 2500.00 12,000.00 1650.00 7,920.00 1080.00 5,184.00 -4,046.40 -43.39% 12,000.00 5,184.00 7,700.84
CLAY HARVEY SAND KGM NODAK



ESTIMATE CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION PR
BASICITEMS
ITEM EST UNIT UNIT UNIT UNIT UNIT UNIT
NO. DESCRIPTION QTY UNIT |PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
0030|Seeding Mixture Class 3 5.80 ACRE 2057.50] 11,933.50 1100.00 6,380.00 1200.00 6,960.00 2200.00] 12,760.00 2250.93 13,055.39 1135.00
0031|Sodding 17994.00 SY 2.83] 50,923.02 3.30] 59,380.20 3.00] 53,982.00 4.00) 71,976.00 3.42 61,539.48 3.40}
0032|Trees 1.00 LS 20402.00 20,402.00 24200.00 24,200.00 25000.00 25,000.00 32800.00 32,800.00 28718.88 28,718.88 24975.20
0033|Shrubs 1.00 LS 208.00 208.00 275.00] 275.00 1000.00 1,000.00 465.00 465.00 821.94 821.94 283.00]
0034|Select Impervious Fill 15921.00 Cy 3.44 54,768.24 5.00 79,605.00 6.15 97,914.15 4.00] 63,684.00 4.80 76,420.80 4.80]
0035|Impervious Fill ok ok ok ok okk okk okk ok okk ok ok ok
AA|First 65188 CY 65188.00 Cy 5.08 331,155.04 5.00 325,940.00 6.15 400,906.20 4.00] 260,752.00 4.60 299,864.80 3.60
AB|Over 65188 CY 11500.00 CcY 4.95) 56,925.00 5.00] 57,500.00 6.15 70,725.00 4.00) 46,000.00 4.60 52,900.00 3.60]
0036|Random Fill 4340.00 Cy 2.75 11,935.00 4.00 17,360.00 6.15 26,691.00 4.00] 17,360.00 4.60 19,964.00 6.20
0037|Inspection Trench 4225.00 LF 4.00) 16,900.00 6.00 25,350.00 4.00] 16,900.00 5.00 21,125.00 6.57 27,758.25 8.20]
0038|Aggregate Base Class 5 Fokk ek ik ek Fokk Fokk Fokk ek ik Fokk ik ek ek
AA[Streets/Ramps 1787.00 CcY 18.51 33,077.37 10.00 17,870.00 16.00 28,592.00 13.50 24,124.50 13.52 24,160.24 13.40
AB|Top of Levee 1152.00 Cy 18.51 21,323.52 10.00] 11,520.00 16.00] 18,432.00 13.50] 15,552.00 13.52 15,575.04 13.40]
0039|Granular Bedding 1005.00 CcY 13.41) 13,477.05 6.50 6,532.50 10.00 10,050.00 9.00} 9,045.00 17.10 17,185.50 9.10]
0040|Crushed Rock Bedding 1005.00 Cy 27.92 28,059.60 18.00] 18,090.00 22.00 22,110.00 22.00) 22,110.00 29.64 29,788.20 26.20
0041|RCP 12" CL 5 289.00 LF 26.61 7,690.29 25.00 7,225.00 40.00 11,560.00 30.00 8,670.00 34.20 9,883.80 36.00
0042|RCP 18" CL 4 523.00 LF 42.63] 22,295.49 30.00, 15,690.00 48.00 25,104.00 38.00 19,874.00 45.60 23,848.80 39.00)
0043|RCP 24" CL 3 112.00 LF 49.05| 5,493.60 37.00 4,144.00 54.00 6,048.00 45.00] 5,040.00 57.00 6,384.00 55.00
0044|RCP 24" CL 4 1195.00 LF 57.96) 69,262.20 37.00, 44,215.00 54.00| 64,530.00 52.00 62,140.00 59.28 70,839.60 49.00]
0045|RCP 30" CL 5 394.00 LF 76.40 30,101.60 78.00 30,732.00 80.00 31,520.00 79.00 31,126.00 108.30 42,670.20 99.00
0046|4" Polyethelene Pipe 90.00 LF 5.03 452.70 6.00 540.00 20.00, 1,800.00 20.00 1,800.00 19.38 1,744.20 11.40]
0047|Storm Sewer Structures 1.00 LS 128592.00) 128,592.00 87157.00 87,157.00 100000.00 100,000.00 200000.00 200,000.00 210000.00 210,000.00 156167.00)
0048|Storm Sewer Aprons w/Trash Guards 1.00 LS 2595.00] 2,595.00 2230.00] 2,230.00 5000.00 5,000.00 4000.00 4,000.00 6840.00 6,840.00 4945.00)
0049|Headwalls w/Flap Valves 1.00 LS 14604.00 14,604.00 37500.00 37,500.00 30000.00 30,000.00 20000.00) 20,000.00 34200.00 34,200.00 57013.00)
0050|Connect to Existing Storm Manhole 3.00 EA 575.39] 1,726.17 1500.00 4,500.00 1000.00 3,000.00 2000.00] 6,000.00 1140.00 3,420.00 1249.00)
0051 |Connect to Existing Storm Pipe 3.00 EA 440.18 1,320.54 1200.00 3,600.00 500.00] 1,500.00 1000.00) 3,000.00 1140.00 3,420.00 437.00
0052|Adjust Storm Manhole Casting 2.00 EA 325.84| 651.68 200.00| 400.00 300.00] 600.00 500.00 1,000.00 540.36 1,080.72 137.00
0053|Tractor Driven Pump Station No. 1 1.00 LS 106417.00) 106,417.00 148000.00 148,000.00 155000.00 155,000.00 130000.00) 130,000.00 160740.00 160,740.00 133500.00)
0054 |Tractor Driven Pump Station No. 2 1.00 LS 105524.00! 105,524.00 148000.00 148,000.00 155000.00 155,000.00 130000.00 130,000.00 166440.00 166,440.00 132600.00
0055|Tractor Driven Pump Station No. 3 1.00 LS 102662.00) 102,662.00 148000.00 148,000.00 155000.00 155,000.00 130000.00) 130,000.00 169860.00 169,860.00 131800.00)
0056|Trench Drain Pump Station No. 1 1.00 LS 53201.00 53,201.00 72180.00| 72,180.00 60000.00| 60,000.00 75000.00 75,000.00 72000.00 72,000.00 73600.00
0057|Trench Drain Pump Station No. 2 1.00 LS 53527.00) 53,527.00 72180.00 72,180.00 60000.00 60,000.00 75000.00) 75,000.00 74000.00 74,000.00 73500.00)
0058|Trench Drn Pmp Stat No. 1-Elec. Ser 1.00 LS 47070.00] 47,070.00 5200.00 5,200.00 5000.00 5,000.00 6000.00] 6,000.00 5586.00 5,586.00 25100.00
0059|Trench Drn Pmp Stat No. 2-Elec. Ser 1.00 LS 59635.00) 59,635.00 5200.00 5,200.00 5000.00 5,000.00 6000.00 6,000.00 5586.00 5,586.00 25100.00)
0060|Trench Drain 1448.00 LF 106.78 154,617.44 26.00 37,648.00 20.00, 28,960.00 90.00 130,320.00 92.27 133,606.96 25.20
0061]12"C900 PVC Sanitary Sewer Pipe 64.00 LF 52.22 3,342.08 24.00 1,536.00 50.00 3,200.00 40.00] 2,560.00 36.48 2,334.72 33.90
0062|15" RCP CL5 Sanitary Sewer Pipe 552.00 LF 46.64] 25,745.28 27.00 14,904.00 50.00] 27,600.00 33.00) 18,216.00 45.60 25,171.20 47.10]
0063]18" RCP CL5 Sanitary Sewer Pipe 50.00 LF 45.69] 2,284.50 34.00 1,700.00 60.00 3,000.00 60.00 3,000.00 57.00 2,850.00 39.50
0064 |Jacked 15" RCP Sanitary Sewer Pipe 100.00 LF 697.00 69,700.00 40.00 4,000.00 150.00 15,000.00 200.00 20,000.00 233.70 23,370.00 88.10
0065|CLSM Bedding 589.00 CcY 125.78 74,084.42 15.00 8,835.00 50.00 29,450.00 50.00 29,450.00 85.50 50,359.50 85.00
0066|12" Sanitary Sewer Gate w/Valve Box 1.00 EA 1506.19| 1,506.19 1500.00 1,500.00 2000.00] 2,000.00 1500.00 1,500.00 2280.00 2,280.00 1755.00)
0067|Sanitary Sewer Structures 1.00 LS 33670.00) 33,670.00 21500.00 21,500.00 40000.00 40,000.00 35000.00) 35,000.00 90000.00 90,000.00 52143.00)
0068|Connect to Existing Sanitary Sewer 10.00 EA 590.00 5,900.00 400.00| 4,000.00 500.00 5,000.00 500.00 5,000.00 1710.00 17,100.00 687.00
0069|Adjust Sanitary Sewer Manhole Casting 1.00 EA 325.84 325.84 100.00] 100.00 300.00 300.00 500.00) 500.00 148.20 148.20 162.00|
0070|4" PVC Sanitary Service Pipe 85.00 LF 16.65 1,415.25 16.00] 1,360.00 30.00, 2,550.00 15.00] 1,275.00 22.80 1,938.00 27.40)
0071|1" Copper Water Service 100.00 LF 16.28| 1,628.00 16.50 1,650.00 20.00 2,000.00 15.00) 1,500.00 18.24 1,824.00 21.90
0072|1" Corporation Stop 1.00 EA 115.08 115.08 100.00 100.00 200.00| 200.00 100.00 100.00 125.40 125.40 194.00
0073|1" Curb Stop w/Box 1.00 EA 120.83 120.83 100.00 100.00 300.00] 300.00 100.00 100.00 171.00 171.00 256.00
0074|6" C900 PVC Water Main 100.00 LF 20.71] 2,071.00 16.00] 1,600.00 24.00 2,400.00 25.00 2,500.00 26.22 2,622.00 51.50
0075|6" DIP Hydrant Lead Pipe 10.00 LF 40.32] 403.20 27.00 270.00 50.00 500.00 50.00 500.00 37.62 376.20 79.00
0076|DIP Fittings for Water Main 680.00 LB 5.04 3,427.20 2.50 1,700.00 4.00 2,720.00 3.00 2,040.00 3.42 2,325.60 3.70
0077]6" Gate Valve w/Box 2.00 EA 615.97 1,231.94 500.00] 1,000.00 1000.00 2,000.00 600.00 1,200.00 1140.00 2,280.00 556.00
0078|Hydrant 2.00 EA 1783.16 3,566.32 2000.00] 4,000.00 2200.00] 4,400.00 2000.00] 4,000.00 844.17 1,688.34 4902.00
0079|Connect to Existing Water Main 1.00 EA 797.00] 797.00 350.00] 350.00 500.00] 500.00 2000.00 2,000.00 570.00 570.00 581.00
0080|Type 41A Wearing Course 150.00 TONS 52.00 7,800.00 42.00 6,300.00 40.00 6,000.00 75.00 11,250.00 45.60 6,840.00 50.00
0081|Type 31 Base Course 150.00 TONS 47.00 7,050.00 42.00 6,300.00 40.00 6,000.00 75.00 11,250.00 45.60 6,840.00 50.00
0082|Geotextile Fabric 1567.00 SY 1.33 2,084.11 1.00 1,567.00 2.00 3,134.00 2.50! 3,917.50 1.38 2,162.46 2.60:
GOVERNMENT GORDON DAVIDSON WAGNER WANZEK (
ESTIMATE CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION PR



ODUCTS & GRAVEL CONTRACTORS CONTRACTORS
UNIT UNIT UNIT DIFF BETWEEN % ABOVE OR
AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT GORDON & GOV'T BELOW HIGH BID LOW BID AVG BID
6,583.00 2500.00 14,500.00 2000.00 11,600.00 1080.00, 6,264.00 -5,553.50 -46.54% 14,500.00 6,264.00 10,003.99
61,179.60 4.00 71,976.00 3.05 54,881.70 3.25 58,480.50 8,457.18 16.61% 71,976.00 53,982.00 60,479.83
24,975.20 35000.00 35,000.00 26000.00, 26,000.00 24000.00 24,000.00 3,798.00 18.62% 35,000.00 24,000.00 26,788.45
283.00 32000.00| 32,000.00 1000.00 1,000.00 270.00 270.00 67.00! 32.21%! 32,000.00 270.00 4,035.88
76,420.80 6.00 95,526.00 7.66 121,954.86 4.50 71,644.50 24,836.76 45.35% 121,954.86 63,684.00 81,993.15
234,676.80 4.00] 260,752.00 6.66 434,152.08 4.25) 277,049.00 -5,215.04 -1.57% 434,152.08 234,676.80 313,916.44
41,400.00 4.00 46,000.00 7.66) 88,090.00 3.00 34,500.00 575.00 1.01% 88,090.00 34,500.00 54,893.33
26,908.00 4.00] 17,360.00 7.66 33,244.40 4.00 17,360.00 5,425.00 45.45% 33,244.40 17,360.00 20,909.16
34,645.00 15.00 63,375.00 9.75 41,193.75 15.00 63,375.00 8,450.00 50.00%! 63,375.00 16,900.00 34,513.56
ok ok ok ok ok ok ok ok ok ok ok ok
23,945.80 19.00 33,953.00 21.50 38,420.50 19.00! 33,953.00 -15,207.37 -45.98% 38,420.50 17,870.00 28,677.38
15,436.80 19.00 21,888.00 21.50 24,768.00 19.00, 21,888.00 -9,803.52 -45.98% 24,768.00 11,520.00 18,487.04
9,145.50 16.00 16,080.00 20.50 20,602.50 16.00 16,080.00 -6,944.55 -51.53% 20,602.50 6,532.50 13,133.12
26,331.00 35.00 35,175.00 26.00 26,130.00 35.00 35,175.00 -9,969.60 -35.53% 35,175.00 18,090.00 26,996.53
10,404.00 65.00 18,785.00 35.00 10,115.00 38.00 10,982.00 -465.29! -6.05%! 18,785.00 7,225.00 10,590.57
20,397.00 75.00 39,225.00 42.00] 21,966.00 46.00] 24,058.00 -6,605.49 -29.63% 39,225.00 15,690.00 23,606.48
6,160.00 80.00 8,960.00 50.00 5,600.00 54.00 6,048.00 -1,349.60 -24.57% 8,960.00 4,144.00 5,986.40
58,555.00 98.00 117,110.00 55.00 65,725.00 60.00 71,700.00 -25,047.20 -36.16% 117,110.00 44,215.00 69,341.87
39,006.00 105.00 41,370.00 84.00 33,096.00 90.00 35,460.00 630.40 2.09% 42,670.20 30,732.00 35,009.09
1,026.00 20.00 1,800.00 20.00 1,800.00 20.00 1,800.00 87.30 19.28% 1,800.00 540.00 1,418.10
156,167.00 53000.00] 53,000.00 235000.00 235,000.00 284000.00 284,000.00 -41,435.00! -32.22% 284,000.00; 53,000.00 161,546.22
4,945.00 24000.00 24,000.00 4500.00 4,500.00 4900.00 4,900.00 -365.00 -14.07% 24,000.00 2,230.00 6,556.67
57,013.00 30000.00| 30,000.00 24000.00] 24,000.00 36000.00] 36,000.00 22,896.00 156.78% 57,013.00 20,000.00 31,479.67
3,747.00 1400.00 4,200.00 2100.00 6,300.00 2200.00 6,600.00 2,773.83 160.69% 6,600.00 3,000.00 4,388.13
1,311.00 1400.00 4,200.00 1100.00 3,300.00 1200.00 3,600.00 2,279.46 172.62% 4,200.00 1,311.00 2,805.73
274.00 330.00] 660.00 500.00 1,000.00 540.00] 1,080.00 -251.68 -38.62% 1,080.72 274.00 749.60
133,500.00 130000.00| 130,000.00 143000.00] 143,000.00 2200000.00 200,000.00 41,583.00 39.08%! 200,000.00; 130,000.00 145,184.11
132,600.00 130000.00 130,000.00 143000.00) 143,000.00 200000.00 200,000.00 42,476.00 40.25% 200,000.00 130,000.00 145,618.22
131,800.00 130000.00| 130,000.00 143000.00] 143,000.00 2200000.00 200,000.00 45,338.00 44.16%! 200,000.00; 130,000.00 145,591.33
73,600.00 50000.00 50,000.00 82000.00, 82,000.00 109000.00| 109,000.00 18,979.00 35.67% 109,000.00 50,000.00 71,886.78
73,500.00 50000.00| 50,000.00 82000.00] 82,000.00 109000.00] 109,000.00 18,653.00 34.85%! 109,000.00 50,000.00 72,134.11
25,100.00 40000.00 40,000.00 4900.00 4,900.00 16000.00 16,000.00 -41,870.00 -88.95% 40,000.00 4,900.00 17,206.22
25,100.00 40000.00| 40,000.00 4900.00} 4,900.00 16000.00 16,000.00 -54,435.00! -91.28% 40,000.00 4,900.00 18,602.33
36,489.60 70.00 101,360.00 96.00 139,008.00 60.00 86,880.00 -116,969.44 -75.65% 139,008.00 28,960.00 94,321.11
2,169.60 35.00 2,240.00 44.00 2,816.00 47.00 3,008.00 -1,806.08 -54.04% 3,200.00 1,536.00 2,578.49
25,999.20 50.00 27,600.00 37.00 20,424.00 39.00 21,528.00 -10,841.28 -42.11%] 27,600.00 14,904.00 23,020.85
1,975.00 50.00 2,500.00 66.00 3,300.00 71.00 3,550.00 -584.50! -25.59% 3,550.00 1,700.00 2,684.39
8,810.00 150.00 15,000.00 220.00] 22,000.00 290.00] 29,000.00 -65,700.00 -94.26% 29,000.00 4,000.00 22,986.67
50,065.00 25.00 14,725.00 55.00 32,395.00 60.00 35,340.00 -65,249.42 -88.07% 50,359.50 8,835.00 36,078.21
1,755.00 3000.00 3,000.00 1800.00, 1,800.00 1945.00, 1,945.00 -6.19 -0.41% 3,000.00 1,500.00 1,920.69
52,143.00 15000.00 15,000.00 38000.00] 38,000.00 51000.00] 51,000.00 -12,170.00! -36.14% 90,000.00 15,000.00 41,812.56
6,870.00 500.00 5,000.00 550.00 5,500.00 600.00] 6,000.00 -1,900.00 -32.20% 17,100.00 4,000.00 6,707.78
162.00 330.00 330.00 550.00 550.00 600.00 600.00 -225.84/ -69.31% 600.00 100.00 335.12
2,329.00 40.00 3,400.00 16.50, 1,402.50 18.00, 1,530.00 -55.25] -3.90% 3,400.00 1,275.00 1,911.08
2,190.00 30.00 3,000.00 16.50 1,650.00 18.00 1,800.00 22.00 1.35% 3,000.00 1,500.00 1,915.78
194.00 500.00 500.00 110.00 110.00 120.00 120.00 -15.08] -13.10% 500.00 100.00 173.83
256.00 600.00 600.00 110.00 110.00 120.00 120.00 -20.83 -17.24% 600.00 100.00 208.65
5,150.00 45.00 4,500.00 28.00 2,800.00 30.00 3,000.00 -471.00; -22.74% 5,150.00 1,600.00 2,960.33
790.00 90.00 900.00 50.00 500.00 54.00 540.00 -133.20! -33.04% 900.00 270.00 531.04
2,516.00 5.00 3,400.00 3.50} 2,380.00 4.00 2,720.00 -1,727.20 -50.40% 3,400.00 1,700.00 2,580.98
1,112.00 900.00 1,800.00 650.00 1,300.00 700.00 1,400.00 -231.94/ -18.83% 2,280.00 1,000.00 1,480.44
9,804.00 3000.00 6,000.00 2200.00 4,400.00 2400.00 4,800.00 433.68 12.16% 9,804.00 1,688.34 4,739.85
581.00 3500.00 3,500.00 2200.00 2,200.00 2300.00 2,300.00 -447.00! -56.09% 3,500.00 350.00 1,422.00
7,500.00 55.00 8,250.00 55.00 8,250.00 50.00 7,500.00 -1,500.00 -19.23% 11,250.00 6,000.00 7,743.33
7,500.00 55.00 8,250.00 55.00 8,250.00 50.00 7,500.00 -750.00! -10.64% 11,250.00 6,000.00 7,660.00
4,074.20 2.00 3,134.00 2.00 3,134.00 1.50] 2,350.50 -517.11 -24.81% 4,074.20 1,567.00 2,839.75
CLAY HARVEY SAND KGM NODAK
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BASICITEMS

ITEM EST UNIT UNIT UNIT UNIT UNIT UNIT
NO. DESCRIPTION QTY UNIT |PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
0083|Bituminous Tack Coat 53.00 GAL 3.32 175.96 2.00 106.00 3.00 159.00 2.00 106.00 1.14 60.42 1.20]
0084|4" Corrugated Polyethelene Pipe 500.00 LF 3.70! 1,850.00 5.50 2,750.00 6.00 3,000.00 4.00: 2,000.00 21.06 10,530.00 15.00
0085|B618 Concrete Curb & Gutter 822.00 LF 11.37 9,346.14 10.00 8,220.00 12.00 9,864.00 12.00 9,864.00 12.36 10,159.92 21.00
0086|4" Concrete Walk 410.00 SF 2.73 1,119.30 3.40 1,394.00 3.00 1,230.00 3.50: 1,435.00 4.16 1,705.60 8.00:
0087|6" Concrete Driveway Pavement 51.00 SY 33.56 1,711.56 36.50 1,861.50 30.00 1,530.00 45.00 2,295.00 39.64 2,021.64 57.30
0088|Disconnect Water Service at Water Main 9.00 EA 230.16 2,071.44 300.00 2,700.00 300.00 2,700.00 400.00 3,600.00 342.00 3,078.00 312.00
0089|MSE Walls 1.00 LS 60500.00 60,500.00 79000.00 79,000.00 36000.00 36,000.00 85000.00 85,000.00 114526.68 114,526.68 67180.00
0090|Concrete Live Load Distribution Slabs 15.00 CY 147.93 2,218.95 550.00 8,250.00 500.00 7,500.00 450.00 6,750.00 551.25 8,268.75 562.00
0091 |Soil Correction at Removed Structures 6400.00 cY 8.45 54,080.00 2.00 12,800.00 5.00 32,000.00 4.00 25,600.00 7.98 51,072.00 4.20
0092|Removable Bollards 15.00 EA 954.94 14,324.10 1000.00 15,000.00 1000.00 15,000.00 500.00 7,500.00 1185.60 17,784.00 1212.00
0093|Guard Posts 4.00 EA 432.73 1,730.92 1000.00 4,000.00 500.00 2,000.00 500.00 2,000.00 547.20 2,188.80 413.00
0094|6" Gate Valve w/Tapping Sleeve 2.00 EA 1412.54 2,825.08 1400.00 2,800.00 2000.00 4,000.00 2000.00 4,000.00 1710.00 3,420.00 1374.00
0095|6" Inserting Gate Valve 2.00 EA 3261.65 6,523.30 5500.00 11,000.00 1000.00 2,000.00 9000.00 18,000.00 6270.00 12,540.00 5682.00
0096|6" DIP River Crossing Pipe 106.00 LF 50.21 5,322.26 71.00 7,526.00 150.00 15,900.00 92.00 9,752.00 142.50 15,105.00 147.00
0097|Connect to Existing Forcemain 2.00 EA 797.00 1,594.00 500.00 1,000.00 1000.00 2,000.00 1000.00 2,000.00 2280.00 4,560.00 937.00
0098|Bonds 1.00 LS 28834.00 28,834.00 21000.00 21,000.00 15000.00 15,000.00 21000.00 21,000.00 21888.00 21,888.00 19000.00
TOTAL WOODSADDITION OPTION 2,573,233.53 2,224,581.70 2,475,435.35 2,456,002.00 2,790,743.44
ASH STREET ROAD RAISE OPTION
0099|Demolition 1.00 LS 68384.00 68,384.00 8000.00 8,000.00 | 25,000.00 25,000.00 21000.00 21,000.00 60000.00 60,000.00 59530.00
0100|Clearing and Grubbing 1.00 LS 4440.00 4,440.00 1500.00 1,500.00 2,000.00 2,000.00 7000.00 7,000.00 2280.00 2,280.00 6868.00
0101|Stripping 214.00 CY 2.38! 509.32 2.50 535.00 5.00 1,070.00 3.00: 642.00 1.71 365.94 3.70!
0102|Common Excavation 1786.00 CcYy 2.34 4,179.24 4.00 7,144.00 5.00 8,930.00 4.00 7,144.00 5.13 9,162.18 3.60
0103 TOpSOiI Kkk Fkk Fkk Fkk Kkk Kkk Kkk k| Fkk Kkk Fkk Fkk Fkk
AA|Salvaged 100.00 CYy 3.71 371.00 2.50 250.00 6.00 600.00 3.00 300.00 3.99 399.00 4.10
AB|Borrowed 310.00 CY 23.11] 7,164.10 4.50 1,395.00 10.00 3,100.00 10.00 3,100.00 9.12 2,827.20 11.40
0104|Sodding 3688.00 SY 2.83 10,437.04 3.30 12,170.40 3.00 11,064.00 4.00 14,752.00 3.57 13,166.16 3.40
0105|Landscaping Planter 1.00 LS 679.00 679.00 1000.00 1,000.00 2,500.00 2,500.00 100.00 100.00 2677.86 2,677.86 3179.00
0106|Shrubs 1.00 LS 475.00 475.00 520.00 520.00 1,000.00 1,000.00 1000.00 1,000.00 729.60 729.60 537.00
0107|Select Impervious Fill 157.00 CY 3.44 540.08 5.00 785.00 10.00 1,570.00 4.00:! 628.00 5.13 805.41 4.30!
0108|Random Fill 54.00 CYy 2.75 148.50 4.50 243.00 10.00 540.00 4.00 216.00 5.13 277.02 3.60
0109|Inspection Trench 170.00 LF 4.00: 680.00 8.00 1,360.00 6.00 1,020.00 5.00 850.00 9.12 1,550.40 5.40
0110|Aggregate Base Class 5 2135.00 CcYy 18.51 39,518.85 10.00 21,350.00 16.00 34,160.00 13.50 28,822.50 13.52 28,865.20 13.60
0111|Granular Bedding 344.00 CY 13.41 4,613.04 6.50 2,236.00 10.00 3,440.00 9.00: 3,096.00 17.10 5,882.40 13.60
0112|Crushed Rock Bedding 10.00 (4 27.92 279.20 18.00 180.00 22.00 220.00 22.00 220.00 29.64 296.40 40.90
0113|RCP 12" CL 5 338.00 LF 26.55] 8,973.90 23.00 7,774.00 40.00 13,520.00 30.00 10,140.00 28.50 9,633.00 39.30]
0114|RCP 15" CL 5 240.00 LF 36.38 8,731.20 26.00 6,240.00 44.00 10,560.00 33.00 7,920.00 34.20 8,208.00 44.30
0115|RCP 18" CL 4 110.00 LF 41.36] 4,549.60 30.00 3,300.00 48.00 5,280.00 38.00 4,180.00 39.90 4,389.00 53.90
0116|CMP 12" 17.00 LF 26.13 444.21 15.00 255.00 20.00 340.00 30.00 510.00 28.50 484.50 53.40
0117|CMP 12" Slotted Drain 44.00 LF 37.53] 1,651.32 20.00 880.00 30.00 1,320.00 30.00 1,320.00 28.50 1,254.00 92.40]
0118|Storm Sewer Structures 1.00 LS 55892.00 55,892.00 38582.00 38,582.00 | 36,200.00 36,200.00 180000.00 180,000.00 72000.00 72,000.00 113600.00
0119]|Adjust Storm Manhole Casting 1.00 EA 325.84 325.84 3850.00 3,850.00 300.00 300.00 500.00 500.00 114.00 114.00 175.00
0120|8" C900 PVC Sanitary Sewer Pipe 167.00 LF 30.78 5,140.26 20.00 3,340.00 25.00 4,175.00 30.00 5,010.00 22.80 3,807.60 34.70
0121|12" C900 PVC Sanitary Sewer Pipe 37.00 LF 55.75 2,062.75 30.00 1,110.00 35.00 1,295.00 40.00 1,480.00 30.78 1,138.86 53.20
0122]12" Sanitary Sewer Gate Valve w/Box 2.00 EA 1506.19 3,012.38 1500.00 3,000.00 2,000.00 4,000.00 1500.00 3,000.00 1368.00 2,736.00 1561.00
0123|Sanitary Sewer Structures 1.00 LS 20885.00 20,885.00 12800.00 12,800.00 | 30,000.00 30,000.00 25000.00 25,000.00 55000.00 55,000.00 47103.00
0124|Reconstruct San Sew Manhole-Str 311 1.00 LS 495.00 495.00 500.00 500.00 3000.00 3,000.00 1000.00 1,000.00 9120.00 9,120.00 3958.60
0125|Connect to Existing Sanitary Sewer 5.00 EA 590.00 2,950.00 160.00 800.00 500.00 2,500.00 500.00 2,500.00 912.00 4,560.00 811.70
0126|4" PVC Sanitary Service Pipe 30.00 LF 17.73 531.90 16.00 480.00 40.00 1,200.00 15.00 450.00 17.10 513.00 20.90
0127|1" Copper Water Service 35.00 LF 15.72 550.20 17.00 595.00 40.00 1,400.00 15.00 525.00 13.68 478.80 19.00
0128|1" Corporation Stop 2.00 EA 115.08 230.16 100.00 200.00 200.00 400.00 100.00 200.00 171.00 342.00 81.70
0129|1" Curb Stop w/Box 1.00 EA 120.83. 120.83 100.00 100.00 300.00 300.00 100.00 100.00 228.00 228.00 256.60
0130]6" C900 PVC Water Main 191.00 LF 20.60 3,934.60 16.00 3,056.00 30.00 5,730.00 25.00 4,775.00 19.38 3,701.58 34.20
0131|6" DIP Hydrant Lead Pipe 19.00 LF 40.93] 777.67 27.00 513.00 100.00 1,900.00 50.00 950.00 30.78 584.82 36.30]
0132|DIP Fittings for Water Main 445.00 LBS 5.10 2,269.50 2.50 1,112.50 4.00 1,780.00 3.00 1,335.00 2.28 1,014.60 3.40
0133|6" Gate Valve w/Box 4.00 EA 615.97 2,463.88 550.00 2,200.00 1000.00 4,000.00 600.00 2,400.00 684.00 2,736.00 568.80
0134|Salvage & Reinstall Hydrant 1.00 EA 1088.80 1,088.80 1200.00 1,200.00 1000.00 1,000.00 2000.00 2,000.00 2850.00 2,850.00 2872.00
GOVERNMENT GORDON DAVIDSON WAGNER WANZEK C
ESTIMATE CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION PR
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UNIT UNIT UNIT DIFF BETWEEN % ABOVE OR
AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT GORDON & GOV'T BELOW HIGH BID LOW BID AVG BID
63.60 2.00 106.00 4.00 212.00 2.00 106.00 -69.96 -39.76% 212.00 60.42 121.66
7,500.00 6.00 3,000.00 10.00 5,000.00 4.00 2,000.00 900.00 48.65% 10,530.00 2,000.00 4,181.11
17,262.00 18.00 14,796.00 10.50! 8,631.00 15.00! 12,330.00 -1,126.14 -12.05% 17,262.00 8,220.00 11,163.67
3,280.00 5.00 2,050.00 3.75 1,637.50 4.00 1,640.00 274.70 24.54% 3,280.00 1,230.00 1,710.16
2,922.30 45.00 2,295.00 38.00 1,938.00 45.00 2,295.00 149.94 8.76% 2,922.30 1,530.00 2,096.67
2,808.00 900.00 8,100.00 450.00 4,050.00 500.00 4,500.00 628.56 30.34% 8,100.00 2,700.00 3,734.16
67,180.00 64000.00 64,000.00 | 107000.00 107,000.00 92000.00 92,000.00 18,500.00 30.58%! 114,526.68 36,000.00 78,356.30
8,430.00 700.00 10,500.00 526.00 7,890.00 800.00 12,000.00 6,031.05 271.80% 12,000.00 6,750.00 7,978.63
26,880.00 15.00 96,000.00 6.00 38,400.00 10.00! 64,000.00 -41,280.00! -76.33% 96,000.00 12,800.00 44,536.89
18,180.00 800.00 12,000.00 400.00 6,000.00 700.00 10,500.00 675.90 4.72%] 18,180.00 6,000.00 12,920.90
1,652.00 500.00 2,000.00 250.00 1,000.00 400.00 1,600.00 2,269.08 131.09% 4,000.00 1,000.00 2,019.08
2,748.00 3200.00 6,400.00 2400.00 4,800.00 2600.00 5,200.00 -25.08] -0.89% 6,400.00 2,748.00 4,021.45
11,364.00 2500.00 5,000.00 9800.00! 19,600.00 10000.00 20,000.00 4,476.70 68.63% 20,000.00 2,000.00 11,780.81
15,582.00 150.00 15,900.00 101.00 10,706.00 110.00 11,660.00 2,203.74 41.41% 15,900.00 7,526.00 11,939.25
1,874.00 1400.00 2,800.00 1100.00 2,200.00 1200.00 2,400.00 -594.00! -37.26% 4,560.00 1,000.00 2,269.78
19,000.00 12000.00 12,000.00 44000.00; 44,000.00 16000.00 16,000.00 -7,834.00 -27.17%] 44,000.00 12,000.00 22,080.22
2,526,941.90 2,569,515.00 2,958,781.89 2,852,129.50 -348,651.83 -13.55% 2,958,781.89 2,224,581.70 2,603,040.48
59,530.00 25000.00 25,000.00 10000.00 10,000.00 23500.00 23,500.00 -60,384.00 -88.30% 60,000.00 8,000.00 33,379.33
6,868.00 5000.00 5,000.00 7350.00 7,350.00 6200.00 6,200.00 -2,940.00 -66.22% 7,350.00! 1,500.00 4,737.56
791.80 4.00 856.00 10.00 2,140.00 3.00 642.00 25.68 5.04% 2,140.00 5.00 720.78
6,429.60 5.00 8,930.00 7.00 12,502.00 5.20 9,287.20 2,964.76 70.94% 12,502.00 5.00 7,198.14
ok ok ok ok ok ok ok ok = = ok ok
410.00 4.00 400.00 10.00! 1,000.00 4.20 420.00 -121.00! -32.61% 1,000.00! 6.00 395.11
3,534.00 8.00 2,480.00 10.00 3,100.00 7.00] 2,170.00 -5,769.10 -80.53% 3,534.00 10.00 2,864.48
12,539.20 4.00 14,752.00 3.20 11,801.60 3.25 11,986.00 1,733.36! 16.61% 14,752.00 3.00 11,289.71
3,179.00 5000.00 5,000.00 2400.00 2,400.00 6000.00 6,000.00 321.00 47.28% 6,000.00 100.00 2,615.10
537.00 50000.00 50,000.00 1000.00 1,000.00 511.00 511.00 45.00 9.47% 50,000.00 511.00 6,196.96
675.10 6.00 942.00 15.00 2,355.00 5.00! 785.00 244.92 45.35% 2,355.00 10.00 836.18
194.40 6.00 324.00 20.00 1,080.00 5.00 270.00 94.50 63.64% 1,080.00! 10.00 306.99
918.00 20.00 3,400.00 11.00 1,870.00 19.00 3,230.00 680.00 100.00% 3,400.00 6.00 1,540.49
29,036.00 19.00 40,565.00 17.00! 36,295.00 20.00 42,700.00 -18,168.85! -45.98% 42,700.00 16.00 29,685.39
4,678.40 18.00 6,192.00 9.00 3,096.00 17.00 5,848.00 -2,377.04 -51.53% 6,192.00 10.00 3,961.32
409.00 35.00 350.00 23.00 230.00 23.00 230.00 -99.20 -35.53% 409.00 22.00 246.29
13,283.40 65.00 21,970.00 35.00 11,830.00 38.00 12,844.00 -1,199.90 -13.37% 21,970.00 40.00 10,720.92
10,632.00 70.00 16,800.00 38.00 9,120.00 41.00 9,840.00 -2,491.20 -28.53% 16,800.00 44.00 8,615.02
5,929.00 80.00 8,800.00 42.00 4,620.00 45.00 4,950.00 -1,249.60 -27.47%] 8,800.00 48.00 4,529.51
907.80 46.00 782.00 33.00 561.00 35.00 595.00 -189.21! -42.59% 907.80 20.00 506.61
4,065.60 145.00 6,380.00 33.00 1,452.00 150.00 6,600.00 -771.32 -46.71% 6,600.00 30.00 2,625.88
113,600.00 15000.00 15,000.00 | 196000.00 196,000.00 232000.00 232,000.00 -17,310.00! -30.97% 232,000.00; 15,000.00 104,363.78
175.00 350.00 350.00 500.00 500.00 540.00 540.00 3,524.16 1081.56% 3,850.00 114.00 739.43
5,794.90 45.00 7,515.00 33.00 5,511.00 36.00 6,012.00 -1,800.26 -35.02% 7,515.00! 25.00 4,683.97
1,968.40 90.00 3,330.00 44.00 1,628.00 48.00 1,776.00 -952.75, -46.19% 3,330.00 35.00 1,614.33
3,122.00 2500.00 5,000.00 1650.00 3,300.00 1200.00 2,400.00 -12.38 -0.41%! 5,000.00 2,000.00 3,063.38
47,103.00 15000.00 15,000.00 28000.00 28,000.00 50000.00 50,000.00 -8,085.00 -38.71% 55,000.00 12,800.00 31,532.00
3,958.60 1500.00 1,500.00 1100.00 1,100.00 1200.00 1,200.00 5.00 1.01% 9,120.00 500.00 2,430.40
4,058.50 1000.00 5,000.00 550.00 2,750.00 600.00 3,000.00 -2,150.00 -72.88% 5,000.00 800.00 3,124.28
627.00 45.00 1,350.00 16.50! 495.00 18.00! 540.00 -51.90 -9.76%! 1,350.00! 450.00 687.43
665.00 25.00 875.00 16.50 577.50 18.00 630.00 44.80 8.14%) 1,400.00 478.80 699.61
163.40 200.00 400.00 110.00 220.00 120.00 240.00 -30.16 -13.10% 400.00 163.40 266.17
256.60 200.00 200.00 110.00 110.00 120.00 120.00 -20.83] -17.24% 300.00 100.00 170.60
6,532.20 50.00 9,550.00 27.50 5,252.50 30.00 5,730.00 -878.60! -22.33% 9,550.00 3,056.00 5,362.43
689.70 100.00 1,900.00 50.00 950.00 54.00 1,026.00 -264.67 -34.03% 1,900.00 513.00 1,032.35
1,513.00 5.00 2,225.00 3.50 1,557.50 4.00 1,780.00 -1,157.00 -50.98% 2,225.00 1,014.60 1,620.79
2,275.20 1500.00 6,000.00 650.00 2,600.00 700.00 2,800.00 -263.88 -10.71% 6,000.00 2,200.00 3,052.79
2,872.00 3500.00 3,500.00 2200.00! 2,200.00 2400.00! 2,400.00 111.20 10.21% 3,500.00 1,000.00 2,123.42
CLAY HARVEY SAND KGM NODAK
:0ODUCTS & GRAVEL CONTRACTORS CONTRACTORS




ITEM EST UNIT UNIT UNIT UNIT UNIT UNIT
NO. DESCRIPTION QTY |UNIT _[PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
0135|Adjust Exist Wir Mian Gate Valve 2.00 EA 143.85 287.70 200.00 400.00 200.00 400.00 200.00 400.00 114.00 228.00 249.80
0136 |Connect to Existing Water Main 4.00 EA 797.00 3,188.00 400.00 1,600.00 500.00 2,000.00 1000.00 4,000.00 342.00 1,368.00 474.50
0137|Connect Exist 1" Serv to New Water Main 1.00 EA 368.25 368.25 250.00 250.00 300.00 300.00 400.00 400.00 342.00 342.00 462.00
0138|Type 41A Wearing Course 531.00 TONS 52.00 27,612.00 42.00 22,302.00 40.00 21,240.00 55.00 29,205.00 45.60 24,213.60 49.90
0139|Type 31 Base Course 531.00 TONS 47.00 24,957.00 42.00 22,302.00 40.00 21,240.00 55.00 29,205.00 45.60 24,213.60 49.90
0140 |Geotextile Fabric 3600.00 Sy 1.33 4,788.00 1.00 3,600.00 1.00 3,600.00 250 9,000.00 213 7,668.00 2.60
0141|Bituminous Tack Coat 176.00 GAL 3.32 584.32 2.00 352.00 1.00 176.00 2.00 352.00 1.14 200.64 1.20]
0142|4" Corrugated Polyethelene Pipe 1685.00 LF 3.70 6,234.50 5.00 8,425.00 4.00 6,740.00 4.00 6,740.00 21.06 35,486.10 15.20!
0143|B618 Concrete Curb & Gutter 1685.00 LF 11.37 19,158.45 10.25 17,271.25 12.00 20,220.00 12.00 20,220.00 12.36 20,826.60 20.40
0144|4" Concrete Walk 7833.00 SF 273 21,384.09 3.40 26,632.20 3.00 23,499.00 3.50 27,415.50 4.16 32,585.28 6.20
0145]6" Concrete Driveway Pavement 522.00 SF 33.56 17,518.32 36.50 19,053.00 30.00 15,660.00 40.00 20,880.00 39.64 20,692.08 55.90
0146|MSE Walls 1.00 LS 4955.00! 4,955.00 16200.00 16,200.00 5500.00 5,500.00 10000.00 10,000.00 12118.20 12,118.20 7979.50
0147|Remove & Salvage Signs 1.00 LS 5560.00 5,560.00 1000.00 1,000.00 1000.00 1,000.00 1000.00 1,000.00 4560.00 4,560.00 1748.30
0148|Bonds 1.00 LS 7091.00 7,091.00 3000.00 3,000.00 5000.00 5,000.00 6000.00 6,000.00 4332.00 4,332.00 6000.00
TOTAL ASH STREET ROAD RAISE OPTION 413,186.00 292,943.35 352,989.00 508,983.00 503,012.63
SUMMIT AVE ROAD RAISE OPTION
0149|Demolition 1.00 LS 51985.00 51,985.00 79000.00 79,000.00 24975.00 24,975.00 18000.00 18,000.00 62000.00 62,000.00 95633.00
0150|Clearing & Grubbing 1.00 LS 2850.00 2,850.00 1500.00 1,500.00 4900.00 4,900.00 7000.00 7,000.00 2280.00 2,280.00 4995.00
0151 |Stripping 625.00 CcY 3.20 2,000.00 2.50 1,562.50 4.00 2,500.00 3.00 1,875.00 171 1,068.75 3.70
0152|Common Excavation 650.00 Cy 2.34 1,521.00 5.00 3,250.00 4.50 2,925.00 4.00 2,600.00 5.13 3,334.50 2.00
0153[Topsoil ok ok ok ok ok ok ok ok ok ok ok ok ok
AA|Salvaged 250.00 CYy 3.71 927.50 2.50 625.00 4.00 1,000.00 3.00 750.00 3.99 997.50 3.10
AB|Borrowed 747.00 CcY 23.11 17,263.17 4.50 3,361.50 10.00 7,470.00 10.00! 7,470.00 4.56 3,406.32 10.20!
0154|Sodding 6259.00 SY 2.83 17,712.97 5.00 31,295.00 3.00 18,777.00 4.00 25,036.00 3.42 21,405.78 5.10!
0155|Select Impervious Fill 511.00 CcY 4.27 2,181.97 5.00 2,555.00 6.00 3,066.00 4.00 2,044.00 3.99 2,038.89 3.50
0156|Impervious Fill 4319.00 CYy 5.17 22,329.23 5.00 21,595.00 4.50 19,435.50 4.00 17,276.00 4.56 19,694.64 4.00
0157|Random Fill 50.00 CcY 275 137.50 5.00 250.00 7.00 350.00 4.00 200.00 3.99 199.50 3.50
0158|Inspection Trench 200.00 LF 4.00 800.00 8.00 1,600.00 3.00 600.00 5.00! 1,000.00 9.12 1,824.00 5.70]
0159|Aggregate Base Class 5 2065.00 CcY 18.51] 38,223.15 10.00 20,650.00 14.00 28,910.00 13.50! 27,877.50 1352 27,918.80 13.40]
0160|Granular Bedding 871.00 CYy 13.41 11,680.11 6.50 5,661.50 10.00 8,710.00 9.00 7,839.00 17.10 14,894.10 9.10
0161 |Crushed Rock Beddng 10.00 CcY 27.92 279.20 18.00 180.00 22.00 220.00 22.00 220.00 31.92 319.20 40.90
0162|RCP 12" CL 5 201.00 LF 26.66 5,358.66 26.00 5,226.00 25.00 5,025.00 30.00 6,030.00 28.50 5,728.50 35.20
0163|RCP 15" CL 5 268.00 LF 3172 8,500.96 27.00 7,236.00 30.00 8,040.00 35.00 9,380.00 34.20 9,165.60 39.80
0164|RCP 24" CL 4 201.00 LF 52.91 10,634.91 37.00 7,437.00 40.00 8,040.00 52.00 10,452.00 51.30 10,311.30 48.80
0165|RCP 27" CL 5 187.00 LF 67.98] 12,712.26 62.00 11,594.00 75.00 14,025.00 75.00! 14,025.00 91.20 17,054.40 77.20!
0166|RCP 30" CL 5 105.00 LF 76.13 7,993.65 73.00 7,665.00 80.00 8,400.00 82.00 8,610.00 102.60 10,773.00 95.40
0167|Strorm Sewer Structures 1.00 LS 93857.00 93,857.00 57000.00 57,000.00 | 143000.00 143,000.00 60000.00 60,000.00 120000.00 120,000.00 99389.00
0168|Reconstruct Structure 120 1.00 LS 1443.00 1,443.00 1500.00 1,500.00 12000.00 12,000.00 1000.00 1,000.00 3420.00 3,420.00 4009.00
0169|Reconstruct Structure 121 1.00 LS 1441.00 1,441.00 1500.00 1,500.00 10000.00 10,000.00 1000.00 1,000.00 3420.00 3,420.00 4009.00!
0170]8" C900 PVC Sanitary Sewer Pipe 329.00 LF 35.43 11,656.47 20.00 6,580.00 25.00 8,225.00 30.00 9,870.00 28.50 9,376.50 38.00
0171]12" C900 235.00 LF 42.97 10,097.95 28.00 6,580.00 30.00 7,050.00 40.00 9,400.00 34.20 8,037.00 45.30
0172]15" C900 PVC Sanitary Sewer Pipr 80.00 LF 52.72 4,217.60 25.00 2,000.00 30.00 2,400.00 50.00 4,000.00 34.20 2,736.00 48.90
0173|8" Sanitary Sewer Gate Valve w/Box 2.00 EA 825.89 1,651.78 700.00 1,400.00 1800.00 3,600.00 800.00 1,600.00 826.50 1,653.00 968.00
0174]12" Sanitary Sewer w/Gate Valve Box 3.00 EA 1506.19 4,518.57 1100.00 3,300.00 4400.00 13,200.00 1500.00 4,500.00 1710.00 5,130.00 4347.00
0175|Sanitary Sewer Structures 1.00 LS 18647.00 18,647.00 15000.00 15,000.00 48000.00 48,000.00 10500.00 10,500.00 74000.00 74,000.00 24570.00
0176|Connect to Existing Sanitary Manhole 2.00 EA 575.39 1,150.78 1000.00 2,000.00 250.00 500.00 500.00 1,000.00 1710.00 3,420.00 874.00
0177|Connect to Existing Sanitary Sewer 8.00 EA 590.00 4,720.00 160.00 1,280.00 500.00 4,000.00 200.00 1,600.00 1368.00 10,944.00 412.00
0178|Connect to Existing Sanitary Sewer Service 5.00 EA 230.00 1,150.00 65.00 325.00 35.00 175.00 100.00 500.00 342.00 1,710.00 257.00
0179|4" PVC Sanitary Service Pipe 95.00 LF 17.68] 1,679.60 16.00 1,520.00 20.00 1,900.00 15.00! 1,425.00 22.80 2,166.00 24.00
0180|PVC Wye, 8" X 4" 4.00 EA 80.56 322.24 150.00 600.00 150.00 600.00 200.00 800.00 285.00 1,140.00 394.00
0181|PVC Wye, 12" X 4" 1.00 EA 155.36 155.36 300.00 300.00 375.00 375.00 500.00 500.00 456.00 456.00 606.00
0182]Adjust Sanitary Sewer Casting 2.00 EA 325.84 651.68 100.00 200.00 300.00 600.00 500.00 1,000.00 148.20 296.40 175.00
0183|1" Copper Water Service 254.00 LF 15.74 3,997.96 16.50 4,191.00 15.00 3,810.00 15.00! 3,810.00 17.10 4,343.40 17.10]
0184|1" Corporation Stop 8.00 EA 115.08 920.64 85.00 680.00 100.00 800.00 100.00 800.00 125.40 1,003.20 194.00
0185|1" Curb Stop w/Box 8.00 EA 120.83 966.64 100.00 800.00 100.00 800.00 100.00 800.00 171.00 1,368.00 257.00
0186(6" C900 PVC Water Main 595.00 LF 20.69 12,310.55 15.50 9,222.50 20.00 11,900.00 25.00 14,875.00 25.08 14,922.60 27.40
GOVERNMENT GORDON DAVIDSON WAGNER WANZEK CLAY
ESTIMATE CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION PR
BASICITEMS
ITEM EST |UNIT UNIT UNIT UNIT UNIT UNIT



UNIT UNIT UNIT DIFF BETWEEN % ABOVE OR
AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT GORDON & GOV'T BELOW HIGH BID LOW BID AVG BID
499.60 350.00 700.00 200.00 400.00 200.00 400.00 112.30 39.03% 700.00 228.00 412.81
1,898.00 1200.00 4,800.00 1100.00 4,400.00 1100.00 4,400.00 -1,588.00 -49.81% 4,800.00 1,368.00 3,072.67
462.00 900.00 900.00 450.00 450.00 500.00 500.00 -118.25 -32.11% 900.00 250.00 441.36
26,496.90 53.00 28,143.00 55.00 29,205.00 50.00 26,550.00 -5,310.00 -19.23% 29,205.00 21,240.00 26,107.50
26,496.90 53.00 28,143.00 55.00 29,205.00 50.00 26,550.00 -2,655.00 -10.64% 29,205.00 21,240.00 25,812.50
9,360.00 2.00 7,200.00 2.00 7,200.00 1.50 5,400.00 -1,188.00 -24.81% 9,360.00 3,600.00 6,424.00
211.20 2.00 352.00 4.00 704.00 2.00 352.00 -232.32 -39.76% 704.00 176.00 364.91
25,612.00 10.00 16,850.00 7.00 11,795.00 9.00 15,165.00 2,190.50 35.14%! 35,486.10 6,740.00 14,783.07
34,374.00 16.00 26,960.00 10.50 17,692.50 15.00 25,275.00 -1,887.20 -9.85% 34,374.00 17,271.25 22,444.20
48,564.60 5.00 39,165.00 3.75 29,373.75 4.00 31,332.00 5,248.11 24.54% 48,564.60 23,499.00 31,105.71
29,179.80 45.00 23,490.00 38.00 19,836.00 45.00 23,490.00 1,534.68 8.76%) 29,179.80 15,660.00 21,088.80
7,979.50 20000.00 20,000.00 10000.00 10,000.00 37000.00 37,000.00 11,245.00 226.94% 37,000.00 5,500.00 13,750.30
1,748.30 1000.00 1,000.00 10000.00 10,000.00 1500.00 1,500.00 -4,560.00 -82.01% 10,000.00 1,000.00 3,040.92
6,000.00 5000.00 5,000.00 10000.00 10,000.00 6000.00 6,000.00 -4,091.00 -57.69% 10,000.00 3,000.00 5,824.78
578,804.60 500,321.00 556,815.35 664,716.20 -120,242.65 -29.10% 664,716.20 292,943.35 485,752.35
95,633.00 25000.00 25,000.00 10000.00 10,000.00 21000.00 21,000.00 27,015.00 51.97%! 95,633.00 10,000.00 43,065.89
4,995.00 5000.00 5,000.00 4800.00 4,800.00 5500.00 5,500.00 -1,350.00 -47.37%] 7,000.00 1,500.00 4,313.89
2,312.50 5.00 3,125.00 7.00 4,375.00 4.00 2,500.00 -437.50! -21.88% 4,375.00 1,068.75 2,368.75
1,300.00 5.00 3,250.00 10.00 6,500.00 6.00! 3,900.00 1,729.00 113.68% 6,500.00 1,300.00 3,175.61
775.00 5.00 1,250.00 10.00 2,500.00 8.00 2,000.00 -302.50; -32.61% 2,500.00 625.00 1,202.78
7,619.40 8.00 5,976.00 15.00! 11,205.00 7.00 5,229.00 -13,901.67 -80.53% 11,205.00 3,361.50 7,666.71
31,920.90 4.00 25,036.00 3.05 19,089.95 4.90 30,669.10 13,582.03 76.68% 31,920.90 18,777.00 24,549.19
1,788.50 5.00 2,555.00 15.00! 7,665.00 4.00 2,044.00 373.03 17.10% 7,665.00! 1,788.50 2,882.04
17,276.00 5.00 21,595.00 7.00] 30,233.00 6.00! 25,914.00 -734.23 -3.29% 30,233.00 17,276.00 21,705.37
175.00 5.00 250.00 20.00 1,000.00 5.00 250.00 112.50 81.82%! 1,000.00 175.00 312.44
1,140.00 15.00 3,000.00 12.00 2,400.00 14.00 2,800.00 800.00 100.00% 3,000.00 600.00 1,684.89
27,671.00 19.00 39,235.00 18.00! 37,170.00 20.00 41,300.00 -17,573.15) -45.98% 41,300.00 20,650.00 32,106.16
7,926.10 19.00 16,549.00 9.00 7,839.00 22.00 19,162.00 -6,018.61 -51.53% 19,162.00 5,661.50 11,140.09
409.00 35.00 350.00 23.00 230.00 40.00 400.00 -99.20 -35.53% 409.00 180.00 289.71
7,075.20 65.00 13,065.00 35.00 7,035.00 38.00 7,638.00 -132.66 -2.48% 13,065.00 5,025.00 6,909.04
10,666.40 75.00 20,100.00 40.00 10,720.00 43.00 11,524.00 -1,264.96 -14.88% 20,100.00 7,236.00 10,592.55
9,808.80 105.00 21,105.00 56.00 11,256.00 60.00 12,060.00 -3,197.91 -30.07% 21,105.00 7,437.00 11,233.89
14,436.40 120.00 22,440.00 82.00 15,334.00 88.00 16,456.00 -1,118.26 -8.80%! 22,440.00 11,594.00 15,341.90
10,017.00 135.00 14,175.00 90.00 9,450.00 97.00 10,185.00 -328.65; -4.11% 14,175.00 7,665.00 9,696.52
99,389.00 24000.00 24,000.00 66000.00 66,000.00 91000.00 91,000.00 -36,857.00! -39.27% 143,000.00 24,000.00 83,805.11
4,009.00 34000.00 34,000.00 1100.00 1,100.00 21000.00 21,000.00 57.00 3.95% 34,000.00 1,000.00 8,830.22
4,009.00 34000.00 34,000.00 1100.00 1,100.00 10000.00 10,000.00 59.00 4.09% 34,000.00 1,000.00 7,385.56
12,502.00 39.00 12,831.00 33.00 10,857.00 32.00 10,528.00 -5,076.47 -43.55% 12,831.00 6,580.00 10,269.55
10,645.50 45.00 10,575.00 44.00 10,340.00 42.00 9,870.00 -3,5617.95 -34.84% 10,645.50 6,580.00 9,177.27
3,912.00 70.00 5,600.00 55.00 4,400.00 60.00 4,800.00 -2,217.60 -52.58% 5,600.00 2,000.00 3,785.07
1,936.00 1500.00 3,000.00 850.00 1,700.00 918.00 1,836.00 -251.78 -15.24% 3,600.00 1,400.00 2,041.86
13,041.00 2500.00 7,500.00 1650.00 4,950.00 1200.00 3,600.00 -1,218.57 -26.97% 13,200.00 3,300.00 6,637.73
24,570.00 25000.00 25,000.00 12000.00 12,000.00 33000.00 33,000.00 -3,647.00 -19.56% 74,000.00 10,500.00 28,968.56
1,748.00 3500.00 7,000.00 550.00 1,100.00 600.00 1,200.00 849.22 73.80% 7,000.00 500.00 2,124.31
3,296.00 3500.00 28,000.00 250.00 2,000.00 220.00 1,760.00 -3,440.00 -72.88% 28,000.00 1,280.00 6,400.00
1,285.00 3500.00 17,500.00 100.00 500.00 108.00 540.00 -825.00; -71.74% 17,500.00 175.00 2,631.67
2,280.00 59.00 5,605.00 16.50! 1,567.50 18.00! 1,710.00 -159.60! -9.50%! 5,605.00 1,425.00 2,205.90
1,576.00 500.00 2,000.00 250.00 1,000.00 270.00 1,080.00 277.76 86.20% 2,000.00 600.00 1,013.14
606.00 500.00 500.00 550.00 550.00 600.00 600.00 144.64 93.10%! 606.00 300.00 449.15
350.00 350.00 700.00 500.00 1,000.00 600.00 1,200.00 -451.68 -69.31% 1,200.00 200.00 666.45
4,343.40 29.00 7,366.00 16.50! 4,191.00 18.00! 4,572.00 193.04 4.83% 7,366.00 3,810.00 4,513.86
1,552.00 500.00 4,000.00 110.00 880.00 120.00 960.00 -240.64. -26.14% 4,000.00 680.00 1,288.43
2,056.00 500.00 4,000.00 110.00 880.00 120.00 960.00 -166.64! -17.24% 4,000.00 800.00 1,403.40
16,303.00 45.00 26,775.00 27.00 16,065.00 30.00 17,850.00 -3,088.05 -25.08% 26,775.00 9,222.50 15,580.41
HARVEY SAND KGM NODAK
ODUCTS & GRAVEL CONTRACTORS CONTRACTORS
UNIT UNIT UNIT DIFF BETWEEN % ABOVE OR




NO.| DESCRIPTION QTY_[UNIT_|PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
NO.| DESCRIPTION QTY_|UNIT_|PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE
0187[6" DIP Hydrant Lead Pipe 10.00 LF 40.88 408.80 26.50 265.00 20.00 200.00 50.00) 500.00 37.62 376.20 61.90
0188|DIP Fittings for Water Main 250.00 LBS 512 1,280.00 250 625.00 3.00 750.00 3.00 750.00 114 285.00 3.40
0189]6" Gate Valve w/Box 6.00 EA 615.97 3,695.82 500.00 3,000.00 600.00 3,600.00 600.00 3,600.00 741.00 4,446.00 556.30
0190|Salvage & Reinstall Hydrant 1.00 EA 1088.80 1,088.80 | 120000 1,200.00 800.00 800.00 2000.00 2,000.00 2850.00 2,850.00 2872.00
0191|Connect to Existing Water Main 5.00 EA 797.00 3,985.00 355.00 1,775.00 400.00 2,000.00 2000.00 10,000.00 342.00 1,710.00 569.00
0192|Type 41A Wearing Course 390.00 | TONS 52.00 20,280.00 42.00 16,380.00 40.00 15,600.00 55.00 21,450.00 45.60 17,784.00 50.00
0193|Type 31 Base Course 390.00 | TONS 47.00 18,330.00 42.00 16,380.00 40.00 15,600.00 55.00 21,450.00 45.60 17,784.00 50.00)
0194|Geotextile Fabric 360000 | SY 133 4,788.00 1.00 3,600.00 1.00 3,600.00 250 9,000.00 138 4,968.00 2.60
0195|Bituminous Tack Coat 16800 | GAL 332 557.76 2.00 336.00 3.00 504.00 2.00 336.00 114 19152 120
0196[4" Corrugated Polyethelene Pipe 156500 | LF 3.70 5,790.50 550 8,607.50 3.00 4,695.00 4.00 6,260.00 21.06 32,958.90 10.20)
0197|B618 Concrete Curb & Gutter 169000 | LF 11.37 19,215.30 10.00 16,900.00 12.00 20,280.00 12.00 20,280.00 12.36 20,888.40 20.10
0198[4" Concrete Walk 679200 | SF 273 18,542.16 3.40 23,092.80 3.00 20,376.00 3.50 23,772.00 4.16 28,254.72 5.70
0199]6" Concrete Driveway Pavement 342.00 Sy 33.56 11,477.52 36.50 12,483.00 30.00 10,260.00 40.00 13,680.00 39.64 13,556.88 47.70
0200[Salvage & Reinstall Alley Surface 16.00 cy 10.60) 169.60 10.00 160.00 14.00 224.00 50.00 800.00 22.80 364.80 10.20)
0201|MSE Walls 1.00 s 6792.00 6,792.00 | 2500.00 2,500.00 | 4800.00 4,800.00 | 12000.00 12,000.00 | 1631340 16,313.40 7455.00
0202|Remove and Salvage Signs 1.00 Ls 1112.00 1,112.00| 100000 1,000.00 750.00 750.00 1000.00 1,000.00 4560.00 4,560.00 2248.00
0203|Bonds 1.00 s 8581.00 8,581.00 | 4300.00 4,300.00 | 5000.00 5,000.00 5000.00 5,000.00 5700.00 5,700.00 7000.00
TOTAL SUMMIT AVE ROAD RAISE OPTION 516,741.32 440,826.30 549,342.50 448,542.50 656,948.70
ELM STREET LEVEE OPTION
0204]Demolition 1.00[Ls 3156.00 3,156.00 | 5500.00 5,500.00 | 4000.00 4,000.00 2000.00 2,000.00 | 14820.00 14,820.00 | 10217.00
0205|Clearing and Grubbing 1.00[Ls 4017.00 4,017.00 | 1500.00 1,500.00 | 1500.00 1,500.00 9500.00 9,500.00 2280.00 2,280.00 937.00
0206|Stripping 1030.00[CY 3.38 3,481.40 250 2,575.00 3550 3,605.00 3.00 3,090.00 171 1,761.30 3.00
0207|Common Excavation 1900.00[CY 2.34 4,446.00 5.00 9,500.00 4.50 8,550.00 4.00 7,600.00 513 9,747.00 2.30
0208 Topsou Kkk Kkk Fkk Fkk Kkk Kkk Kkk Fkk Fkk Kkk Fkk Fkk Fkk
AA[Salvaged 375.00[CY 371 1,391.25 250 937,50 3.00 1,125.00 3.00 1,125.00 3.99 1,496.25 3.10
AB|Borrowed 1126.00|CY 2311 26,021.86 4.00 4,504.00 10.00 11,260.00 10.00) 11,260.00 912 10,269.12 10.60)
0209|Sodding 3700.00[SY 2.83 10,471.00 330 12,210.00 325 12,025.00 4.00 14,800.00 371 13,727.00 3.40
0210|Seeding Mixture Class 1 1.56|ACRE 171250 2,671.50 | 1100.00 1,71600 | 1507.00 2,350.92 1980.00 3,088.80 1717.98 2,680.05 1135.00
0211[Seeding Mixture Class 2 0.50[ACRE 1943.00 97150 | 5500.00 2,750.00 | 2696.00 1,348.00 1980.00 990.00 307344 1,536.72 5676.00
0212|Seeding Mixture Class 3 0.04|/ACRE 2057.50 8230 | 5500.00 220.00 | _11000.00 440.00 2200.00 88.00 | 12540.00 501.60 5677.00
0213|Select Impervious Fill 1533.00|CY 3.44 5,273.52 5.00 7,665.00 7.00 10,731.00 4.00 6,132.00 513 7,864.29 7.60
0214]Impervious Fill 5348.00|CY 458 24,493.84 5.00 26,740.00 7.00 37,436.00 4.00 21,392.00 513 27,435.24 4.90
0215|Random Fill 50.00[CY 275 137.50 10.00 500.00 7.00 350.00 4.00 200.00 513 256.50 3.50
0216]Inspection Trench 500.00|LF 4.00 2,000.00 8.00 4,000.00 3.00 1,500.00 5.00 2,500.00 6.84 3,420.00 5.40
0217]|Aggregate Base Class 5 111.00|CY 18.51] 2,054.61 10.00 1,110.00 16.00 1,776.00 13.50] 1,498.50 13.52 1,500.72 13.40]
0218|Granular Bedding 154.00[CY 13.41] 2,065.14 6.50 1,001.00 10.00 1,540.00 9.00 1,386.00 17.10 2,633.40 9.10
0219|Crushed Rock Bedding 10.00[CY 27.92 279.20 18.00 180.00 22,00 220.00 22.00 220.00 28.50 285.00 41.20
0220|RCP15"CL 5 8.00|LF 30.97 247.76 30.00 240.00 60.00 480.00 50.00) 400.00 34.20 273.60 59.90)
0221|RCP 24" CL 3 236.00|LF 54.18 12,786.48 37.00 8,732.00 30.00 7,080.00 45.00 10,620.00 51.30 12,106.80 63.00
0222[24" DIP River Crossing Pipe 120.00|LF 15255 18,306.00 370.00 44,400.00 375.00 45,000.00 500.00 60,000.00 547.20 65,664.00 475.10
0223[Storm Sewer Structure 1.00[Ls 23191.00 23,191.00 | 6000.00 6,000.00 | 28000.00 28,000.00 | 10000.00 10,000.00 | 35000.00 35,000.00 | 21411.00
0224|Headwalls w/Flap Valves 1.00[Ls 8557.00 8,557.00 | 9000.00 9,000.00 | 5300.00 5,300.00 6000.00 6,000.00 | 14820.00 14,820.00 | 19183.00
0225[4" C900 PVC Sanitary Sewer Pipe 48.00[LF 15.66) 75168 30.00 1,440.00 30.00 1,440.00 15.00 720.00 20.52 984.96 25.00
0226[4" Sanitary Sewer Gate w/Valve Box 1.00[EA 517.29 517.29 700.00 700.00 | 1500.00 1,500.00 500.00 500.00 684.00 684.00 487.00
0227|Connect to Existing Sanitary Sewer 2.00[EA 590.00) 1,180.00 100.00 200.00 150.00 300.00 500.00) 1,000.00 342.00 684.00 344.00
0228[4" C900 PVC Water Main 43.00|LF 18.68 803.24 30.00 1,290.00 20.00 860.00 50.00) 2,150.00 20.52 882.36 27.70
0229|DIP Fittings for Water Main 40.00[LBS 6.42 256.80 3.00 120.00 3.00 120.00 3.50 140.00 342 136.80 3.40
0230[4" Gate Valve w/Box 1.00[EA 517.29 517.29 700.00 700.00 | 1500.00 1,500.00 600.00 600.00 570.00 570.00 749.00
0231[Connect to Existing Water Main 2.00[EA 797.00 1,594.00 100.00 200.00 500.00 1,000.00 2000.00 4,000.00 342.00 684.00 5.00
0232|Bonds 1.00[Ls 3426.00 3,426.00 | 1500.00 1,500.00 | __ 2000.00 2,000.00 2000.00 2,000.00 1988.16 1,988.16 3000.00
TOTAL ELM STREET LEVEE OPTION 165,148.16 157,130.50 194,336.92 185,000.30 236,692.87
TOTAL BASIC & OPTION ITEMS 4,574,566.70 | 3,884,918.95 | 4,287,416.67 | 4,742,951.50 | 4,824,702.55

GORDON CONSTRUCTION - NOTE: CLIN 0025 ISLISTED IN THE CONTRACTOR'S BID AS $28,400. BASED ON THE UNIT PRICE, THE TOTAL SHOULD BE $28,000. EVEN SO, THE TOTALS ARE CORRECT.

DAVIDSON CONSTRUCTION - WOODS ADDITION OPTION TOTAL WASLOW BY .35. CLIN 0142 WASLOW BY $108.00. GRAND TOTAL DISCRPENCY = $108.00 (GRAND TOTAL WAS ALSO ADDED INCORRECTLY)
WAGNER CONSTRUCTION - GRAND TOTAL DISCREPENCY. BID AMOUNT LOW BY $7,000.

WANZEK CONSTRUCTION - 43 INCORRECT CLIN TOTALSRESULTING IN INCORRECT SUB & INCORRECT GRAND TOTALS. ABSTRACT TOTAL CORRECT & BASED ON UNIT PRICES PROVIDED BY CONTRACTOR.

CLAY PRODUCTS- CLINS 26AA, 0045,0134,0174,0231 ALL HAD ADDITION ERRORS. GRAND TOTAL DISCREPENCY: CONTRACTOR'S BID WAS $8,718.90 LOW.




AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT GORDON & GOV'T BELOW HIGH BID Low BID AVG BID
AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT GORDON & GOV'T BELOW

619.00 55.00 550.00 50.00 500.00 54.00 540.00 -143.80 -35.18% 619.00 200.00 439.89
850.00 5.00 1,250.00 350 875.00 4.00 1,000.00 -655.00 SL1T% 1,250.00 285.00 85167
3,337.80 500.00 3,000.00 650.00 3,900.00 700.00 4,200.00 -695.82 -18.83% 4,446.00 3,000.00 3,642.18
2,872.00 3000.00 3,000.00 | 220000 2,200.00 2400.00 2,400.00 111.20 10.21% 3,000.00 800.00 2,045.64
2,845.00 900.00 4,500.00 | 220000 11,000.00 2400.00 12,000.00 -2,210.00 -55.46% 12,000.00 1,710.00 5,535.00
19,500.00 55.00 21,450.00 55.00 21,450.00 50.00 19,500.00 -3,900.00 19.23% 21,450.00 15,600.00 19,266.00
19,500.00 55.00 21,450.00 55.00 21,450.00 50.00 19,500.00 -1,950.00 £10.64% 21,450.00 15,600.00 19,049.33
9,360.00 2.00 7,200.00 2.00 7,200.00 1.00 3,600.00 -1,188.00 24.81% 9,360.00 3,600.00 5,924.00
201.60 2.00 336.00 4.00 672.00 2.00 336.00 22176 -39.76% 672.00 191.52 385.65
15,963.00 10.00 15,650.00 7.00 10,955.00 12.00 18,780.00 2,817.00 48.65% 32,958.90 4,695.00 13,295.54
33,969.00 16.00 27,040.00 10.50 17,745.00 15.00 25,350.00 -2,315.30 “12.05% 33,969.00 16,900.00 22,407.52
38,714.40 5.00 33,960.00 375 25,470.00 4.00 27,168.00 4,550.64 24.54% 38,714.40 20,376.00 26,594.45
16,313.40 45.00 15,390.00 38.00 12,996.00 45.00 15,390.00 1,005.48 8.76% 16,313.40 10,260.00 13,505.20
163.20 25.00 400.00 30.00 480.00 28.00 448.00 -9.60 5.66%) 800.00 160.00 356.62
7,455.00 | 35000.00 35,000.00 | _ 15000.00 15,000.00 | 5400000 54,000.00 -4,292.00 ~63.19% 54,000.00 2,500.00 17,095.60
2,248.00 1500.00 1,500.00 | 5000.00 5,000.00 1200.00 1,200.00 -112.00 -10.07% 5,000.00 750.00 2,041.11
7,000.00 | 10000.00 10,000.00 | _ 1500000 15,000.00 6000.00 6,000.00 -4,281.00 -49.89% 15,000.00 4,300.00 7,397.89
643,265.50 704,684.00 512,875.45 650,009.10 75,915.02 -14.69% 704,684.00 440,826.30 569,248.37
10,217.00] __ 20000.00 20,000.00 | _10000.00 10,000.00 | 26000.00 26,000.00 2,344.00 74.27% 26,000.00 2,000.00 10,632.56
937.00 5000.00 5,000.00 7600.00 7,600.00 4500.00 4,500.00 2,517.00 -62.66% 9,500.00 937.00 4,092.67
3,090.00 3.00 3,090.00 7.00 7,210.00 2.00 2,060.00 -906.40 -26.04% 7,210.00 1,761.30 3,329.19
4,370.00 4.00 7,600.00 7.00 13,300.00 450 8,550.00 5,054.00 113.68% 13,300.00 4,370.00 5,184.78

p py py py pen py pem pen py py pen py
1,162.50 4.00 1,500.00 7.00 2,625.00 3.00 1,125.00 -453.75 32.61% 2,625.00 937.50 1,387.50
11,935.60 8.00 9,008.00 10.00 11,260.00 7.50 8,445.00 21,517.86 -82.69% 11,935.60 4,504.00 11,551.51
12,580.00 4.00 14,800.00 330 12,210.00 350 12,950.00 1,739.00 16.61% 14,800.00 12,025.00 12,863.67
1,770.60 2500.00 3,900.00 1550.00 2,418.00 1080.00 1,684.80 -955.50 35.77% 3,900.00 1,684.80 2,475.63
2,838.00 2500.00 1,250.00 | 2700.00 1,350.00 5400.00 2,700.00 1,778550 183.07% 2,838.00 990.00 1,748.25
227.08 2500.00 100.00 | 12000.00 480.00 5400.00 216.00 137.70 167.31% 501.60 88.00 261.66
11,650.80 6.00 9,198.00 9.00 13,797.00 5.00 7,665.00 2,391.48 45.35% 13,797.00 6,132.00 5,886.29
26,205.20 6.00 32,088.00 8.00 42,784.00 5.70 30,483.60 2,246.16 9.17%) 42,784.00 21,392.00 29,895.32
175.00 5.00 250.00 30.00 1,500.00 4.00 200.00 362.50 263.64% 1,500.00 175.00 396.56
2,700.00 15.00 7,500.00 10.00 5,000.00 16.00 8,000.00 2,000.00 100.00% 5,000.00 1,500.00 4,068.89
1,487.40 19.00 2,109.00 20.00 2,220.00 20.00 2,220.00 -944.61 -45.98% 2,220.00 1,110.00 177514
1,401.40 19.00 2,926.00 9.00 1,386.00 22.00 3,388.00 -1,064.14 51.53% 3,388.00 1,001.00 1,969.66
412.00 40.00 400.00 23.00 230.00 42.00 420.00 -99.20 -35.53% 42000 180.00 294.02
479.20 65.00 520.00 55.00 440,00 60.00 480.00 7.6 3.13%) 520.00 240.00 395.62
14,868.00 100.00 23,600.00 50.00 11,800.00 60.00 14,160.00 -4,054.48 BL71% 23,600.00 7,080.00 12,861.48
57,012.00 300.00 36,000.00 550.00 66,000.00 595.00 71,400.00 26,094.00 142.54% 71,400.00 36,000.00 51,531.33
21,411.00 | 45000.00 45,000.00 | 11000.00 11,000.00 | 3400000 34,000.00 -17,191.00 74.13% 45,000.00 6,000.00 23,733.56
19,183.00 3500.00 3,500.00 6600.00 6,600.00 7200.00 7,200.00 443.00 5.18% 19,183.00 3,500.00 8,906.67
1,200.00 60.00 2,880.00 16.50 792.00 18.00 864.00 688.32 91.57% 2,880.00 720.00 1,230.29
487.00 1800.00 1,800.00 550.00 550.00 595.00 595.00 182.71 35.32% 1,800.00 487.00 814,81
688.00 1000.00 2,000.00 550.00 1,100.00 595.00 1,190.00 -980.00 -83.05% 2,000.00 200.00 926.89
1,191.10 50.00 2,150.00 55.00 2,365.00 60.00 2,580.00 486.76 60.60% 2,580.00 860.00 1,585.74
136.00 5.00 200.00 350 140.00 4.00 160.00 -136.80 53.27% 200.00 120.00 156.62
749.00 1500.00 1,500.00 650.00 650.00 700.00 700.00 182.71 35.32% 1,500.00 570.00 83181
10.00 1800.00 3,600.00 | 220000 4,400.00 2400.00 4,800.00 -1,394.00 -87.45% 4,800.00 10.00 2,254.02
3,000.00 | 10000.00 10,000.00 5000.00 5,000.00 4000.00 4,000.00 -1,926.00 -56.22% 10,000.00 1,500.00 3,657.13
213,573.88 253,469.00 246,207.00 262,736.40 -8,017.66 -4.85%) 262,736.40 157,130.50 212,699.45

4,837,867.55 | 5,018,206.00 | | 5,397,273.65 |




HARVEY SAND & GRAVEL - CLIN 0018: CONTRACTOR TRANSPOSED NUMBERS. GRAND TOTAL DISCREPENCY: CONTRACTOR'S BID WAS $273.00 LOW
KGM CONTRACTORS - CLINS 0026AB,0034,0036,0120,0165,0191,0195 & THORNDALE OPTION TOTAL WERE CALCULATED INCORRECTLY BY CONTRACTOR. TOTAL BID SUBMITTED WAS $58,659.79 LOW.






